PROJECTED WSSC WATER SOLICITATIONS AS OF November 20, 2024 This is a guide for informational purposes only and may be revised at any time without notice. *Estimated Posting Potential Contract Length Date (FY is July I - Current Status **Solicitation Description** Service Type **Solicitation** Department **NAICS** Code **Estimated Contract Range** (Including Option Type June 30) Terms) Temporary Personnel Services for Development Services \$500,000-\$1 Million A&E **RFP** FY25,Q2 **Planning** Engineering&Construction 561320 5Years Division Sewer Main Inspection Support Services ProfessionalServices IFB FY25,Q2 **Planning UtilityServices** TBD \$5Million-\$10Million TBD General Engineering Design Services A&E **RFP** FY25,Q2 **Planning** Engineering&Construction 541310 \$2Million-\$4Million 4Years Service Now Managed Service ProfessionalServices RFP FY25,Q2 **Planning** InformationTechnology 423430 \$600,000-\$650,000 5Years Refuse Collection Services Goods&Services IFB FY25,Q2 **Planning** GeneralServices 562111 \$150,000-\$350,000 5Years Cabin Branch Watermain Replacement FY25,Q2 \$5Million-\$10Million Construction IFB Planning Engineering&Construction 237110 670Days Western Branch WRRF SS6 Decommission and New \$3Million-\$5Million Construction IFB FY25,Q2 Planning Engineering&Construction 237110 2Years Warehouse Hoses and Accessories Goods&Services IFB FY25,Q2 Planning GeneralServices 326220 \$100,000-\$150,000 5Years Haverford Drive Watermain Replacement \$3Million-\$5Million Construction IFB FY25,Q2 Planning Engineering&Construction 237110 376Days Video Based Vibration Monitoring RFP FY25,Q2 334513 \$70,000-\$75,000 Goods&Services Planning Engineering&Construction 4Years Darlene Drive Watermain Replacement \$4Million-\$5Million Construction IFB FY25,Q2 Planning Engineering&Construction 237110 364Days Patuxent Phosphoric Acid Goods&Services TBD FY25,Q2 TBD TBD TBD TBD Planning Sewer Rehabilitation Services (IDIQ) Construction RFP FY25,Q2 Planning Engineering&Construction 237110 TBD TBD Inspection, Testing, and Maintenance for Above and Goods&Services FY25,Q2 TBD IFB \$200,000-\$300,000 5Years Planning Production Underground Storage Tank Hannon Street Watermain Rehab/Replacement Project Construction IFB FY25,Q2 Planning Engineering&Construction 237110 \$4Million-\$5Million 200Days Sunflower Drive Watermain Replacement Construction IFB FY25,Q2 Planning Engineering&Construction 237110 \$2Million-\$3Million 465Days Environmental Engineering Services BOA A&E RFP FY25,Q2 Pre-Planning Engineering&Construction 237990 \$3Million-\$5Million 5Years Hazardous Waste Removal and Disposal Services Goods&Services IFB FY25,Q2 562211 \$100,000-\$200,000 Pre-Planning GeneralServices 3Years Thurston Watermain Replacement Construction IFB FY25Q2 Pre-Planning Engineering&Construction TBD TBD TBD Edward Drive Watermain Replacement IFB Pre-Planning 237110 TBD TBD Construction FY25,Q2 Engineering&Construction Trailway Drive Watermain Replacement Construction IFB FY25,Q2 Pre-Planning Engineering&Construction 237110 TBD TBD Traymore Street Water & Sewer Main Replacement Construction IFB FY25,Q2 Pre-Planning Engineering&Construction TBD TBD TBD Chestnut Street Watermain Replacement TBD TBD IFB FY25,Q2 Pre-Planning TBD Construction Engineering&Construction Power Reliability Study Goods&Services RFP FY25,Q2 Pre-Planning GeneralServices TBD TBD TBD Temple Hills Truck Garage Construction IFB FY25,Q2 TBD TBD Pre-Planning GeneralServices **TBD**

ProfessionalServices

Goods&Services

Goods&Services

Emergency Management System

Replacement

Overhead Door/Fire Door/Dock Leveler Maintenance &

IT Hardware Products and Related Services

RFP

IFB

RFP

FY25.O2

FY25,Q2

FY25,Q2

Pre-Planning

Pre-Planning

Pre-Planning

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

GeneralServices

GeneralServices

InformationTechnology