PROJECTED WSSC WATER SOLICITATIONS AS OF February 19, 2025 This is a guide for informational purposes only and may be revised at any time without notice.								
Solicitation Description	Service Type	Potential Solicitation Type	*Estimated Posting Date (FY is July 1 – June 30)		Department	NAICS Code	Estimated Contract Range	Contract Length (Including Option Terms)
Temporary Personnel Services for Development Services								
Division	A&E	RFP	FY25,Q2	Planning	Engineering&Construction	561320	\$500,000-\$1 Million	5Years
Sewer Main Inspection Support Services	ProfessionalServices	IFB	FY25,Q2	Planning	UtilityServices	TBD	\$5Million-\$10Million	TBD
General Engineering Design Services	A&E	RFP	FY25,Q2	Planning	Engineering&Construction	541310	\$2Million-\$4Million	4Years
Service Now Managed Service	ProfessionalServices	RFP	FY25,Q2	Planning	InformationTechnology	423430	\$600,000-\$650,000	5Years
Cabin Branch Watermain Replacement	Construction	IFB	FY25,Q2	Planning	Engineering&Construction	237110	\$5Million-\$10Million	670Days
Western Branch WRRF SS6 Decommission and New								
Warehouse	Construction	IFB	FY25,Q2	Planning	Engineering&Construction	237110	\$3Million-\$5Million	2Years
Haverford Drive Watermain Replacement	Construction	IFB	FY25,Q2	Planning	Engineering&Construction	237110	\$3Million-\$5Million	376Days
Darlene Drive Watermain Replacement	Construction	IFB	FY25,Q2	Planning	Engineering&Construction	237110	\$4Million-\$5Million	364Days
Patuxent Phosphoric Acid	Goods&Services	TBD	FY25,Q2	Planning	TBD	TBD	TBD	TBD
Edward Drive Watermain Replacement	Construction	IFB	FY25,Q2	Planning	Engineering&Construction	237110	TBD	TBD
Advanced Asset Management	ProfessionalServices	RFP	FY25,Q2	Planning	Engineering&Construction	541330	\$7Million-\$7.2Million	4Years
RFP for Oracle Cloud Infrastructure (OCI) Professional								
Services	Goods&Services	RFP	FY25,Q2	Planning	Information Technology	541512	\$150,000-\$250,000	120Days
Fuel Island Renovation and Maintenance	Construction	IFB	FY25,Q2	Planning	GeneralServices	90775	\$3,000-\$4,500	5Years
Newburg Drive Water Main Replacement	Construction	IFB	FY25,Q2	Planning	Engineering&Construction	237110	\$3Million-\$5Million	555Days
Karla Lane Water Main Replacement	Construction	IFB	FY25,Q2	Planning	Engineering&Construction	237110	\$2Million-\$3.3Million	444Days
Parkwood Drive Water Main Replacement	Construction	IFB	FY25,Q2	Planning	Engineering&Construction	237110	\$18Million-\$20Million	867Days
Building Maintenance	Goods&Services	IFB	FY25,Q2	Planning	Production	173675	\$9Million-\$10.1Million	6Years
Jervis Street Watermain Replacement	Construction							
Hazardous Waste Removal and Disposal Services	Goods&Services	IFB	FY25,Q2	Pre-Planning	GeneralServices	562211	\$100,000-\$200,000	3Years
Thurston Watermain Replacement	Construction	IFB	FY25Q2	Pre-Planning	Engineering&Construction	TBD	TBD	TBD
Chestnut Street Watermain Replacement	Construction	IFB	FY25,Q2	Pre-Planning	Engineering&Construction	TBD	TBD	TBD
Power Reliability Study	Goods&Services	RFP	FY25,Q2	Pre-Planning	General Services	TBD	TBD	TBD
Temple Hills Truck Garage	Construction	IFB	FY25,Q2	Pre-Planning	General Services	TBD	TBD	TBD
Emergency Management System	ProfessionalServices	RFP	FY25,Q2	Pre-Planning	General Services	TBD	TBD	TBD
IT Hardware Products and Related Services	Goods&Services	RFP	FY25,Q2	Pre-Planning	Information Technology	TBD	TBD	TBD